

**Appendix C - LIST OF TENDER
DOCUMENTS CIG BA7BB3C567**

Italian Embassy in Athens		PRELIMINARY DESIGN		
Code	Description of Documentation		Scale	Date
EE	01	List of Tender Documents		Jan-23
		ARCHITECTURAL		
		Descriptive Drawings		
AR	RT	Technical explanatory report	-	Jan-23
		Survey of Existing Conditions		
AR	R01	General Site Plan	200	Jan-23
AR	R02	Basement plan	100	Jan-23
AR	R03	Raised ground-floor plan	100	Jan-23
AR	R04	First-floor plan	100	Jan-23
AR	R05	Second-floor plan	100	Jan-23
AR	R06	Attic-floor plan	100	Jan-23
AR	R07	Roof plan	100	Jan-23
AR	R08	South elevation	100	Jan-23
AR	R09	West elevation	100	Jan-23
AR	R10	North elevation	100	Jan-23
AR	R11	East elevation	100	Jan-23
AR	R12	Section 1-1	100	Jan-23
AR	R13	Section 2-2	100	Jan-23
		Design Drawings		
AR	P01	General Site Plan	200	Jan-23
AR	P02	Basement plan	100	Jan-23
AR	P03	Raised ground-floor plan	100	Jan-23
AR	P04	First-floor plan	100	Jan-23
AR	P05	Second-floor plan	100	Jan-23
AR	P06	Attic-floor plan	100	Jan-23
AR	P07	Roof plan	100	Jan-23
AR	P08	South elevation	100	Jan-23
AR	P09	West elevation	100	Jan-23
AR	P10	North elevation	100	Jan-23
AR	P11	East elevation	100	Jan-23
AR	P12	Section 1-1	100	Jan-23
AR	P13	Section 2-2	100	Jan-23
AR	14	Garden pavilion	100	Jan-23
		Design Drawings: Demolition-Reconstruction		
AR	P01.01	General Site Plan	200	Jan-23
AR	P02.01	Basement plan	100	Jan-23
AR	P03.01	Raised ground-floor plan	100	Jan-23
AR	P04.01	First-floor plan	100	Jan-23
AR	P05.01	Second-floor plan	100	Jan-23
AR	P06.01	Attic-floor plan	100	Jan-23
AR	P07.01	Roof plan	100	Jan-23
AR	P08.01	South elevation	100	Jan-23
AR	P09.01	West elevation	100	Jan-23
AR	P10.01	North elevation	100	Jan-23
AR	P11.01	East elevation	100	Jan-23
AR	P12.01	Section 1-1	100	Jan-23

AR	P13.01	Section 2-2	100	Jan-23
STRUCTURES				
Survey of Existing Conditions				
ST	R01	Foundation plan	100	Jan-23
ST	R02	Ground-floor plan	100	Jan-23
ST	R03	First-floor plan	100	Jan-23
ST	R04	Second-floor plan	100	Jan-23
ST	R05	Attic-floor plan	100	Jan-23
Descriptive Documents and Drawings				
T	01	Explanatory report	-	Nov-19
T	02	Technical report	-	Nov-19
T	03	Environmental impact assessment	-	Nov-19
T	04	Investigation and documentation schedule	-	Nov-19
T	05	Health and safety plan	-	Nov-19
T	06	Indicative cost estimates and preliminary budget	-	Nov-19
T	07	Overall project cost framework	-	Nov-19
T	08	Structural assessment of current and strengthened building	-	Nov-19
T	09	Indicative construction details	-	Nov-19
T	10	Geotechnical report	-	Nov-19
BUILDING SERVICES				
Descriptive Drawings				
TD	01	Explanatory report	-	Mar-22
Design Drawings				
Water and sanitary systems				
WD	01	Basement floor plan	100	Mar-22
WD	02	Ground-floor plan	100	Mar-22
WD	03	First-floor plan	100	Mar-22
WD	04	Second-floor plan	100	Mar-22
WD	05	Third-floor plan	100	Mar-22
WD	06	Preliminary functional diagrams	-	Mar-22
Mechanical systems				
HC	01	Basement floor plan	100	Mar-22
HC	02	Ground-floor plan	100	Mar-22
HC	03	First-floor plan	100	Mar-22
HC	04	Second-floor plan	100	Mar-22
HC	05	Third-floor plan	100	Mar-22
HC	06	General Site Plan	100	Mar-22
HC	07	Preliminary functional diagrams		
Lift systems				
AS	01	Preliminary functional diagrams	100	Mar-22
Electrical systems - High-current				
EH	01	Basement floor plan	100	Mar-22
EH	02	Ground-floor plan	100	Mar-22
EH	03	First-floor plan	100	Mar-22
EH	04	Second-floor plan	100	Mar-22
EH	05	Third-floor plan	100	Mar-22
EH	06	Preliminary functional diagrams	-	Mar-22
Electrical systems - Low-current				
EL	01	Basement floor plan	100	Mar-22
EL	02	Ground-floor plan	100	Mar-22
EL	03	First-floor plan	100	Mar-22
EL	04	Second-floor plan	100	Mar-22
EL	05	Third-floor plan	100	Mar-22
EL	06	Preliminary functional diagrams	-	Mar-22

